

WEBSITE, PHONE SHOP · PAYFAST CHECKOUT

Modern website, phone shop & PayFast checkout for Pan Africa Telecom.

A proposal to design and build a multi-page React website with a light theme, an online phone shop with cart functionality, a PayFast payment backend, a support ticket page and a dedicated service sign-up page.

PREPARED FOR

Pan Africa Telecom · Attn: Management

ICASA LICENSE NO: 2411/CECNS/CECN/FEB/2023 | AS: 328583

01 · WHAT IS INCLUDED

Deliverables and in-scope work.

The engagement covers front-end design and build, back-end API additions, cart and payment integration, content population and a working preview of every page.

Light theme UI

01

Full visual refresh using the company blue and green palette, white cards, soft shadows and friendly typography on every page.

Multi-page site

02

Home, Shop, Support and Sign-up pages connected via React Router with a shared header and footer.

Phone shop catalog

03

Three IIF150 phone variants loaded from the back-end, with real product images, pricing, stock counts and a specs modal.

Cart & PayFast checkout

04

Add-to-cart, quantity controls and a PayFast-integrated checkout that signs the payload server-side and processes ITN notifications.

Support & sign-up

05

Support ticket logging and lead sign-up forms, each backed by a NestJS API endpoint with in-memory storage.

Build & preview

06

Production builds, local dev servers and a live browser preview that can be opened on the local network.

02 · WHAT IS AND IS NOT INCLUDED

Assumptions, exclusions and next steps.

The following assumptions and exclusions keep the project tightly scoped and delivery-ready within the quoted budget.

ASSUMPTION

Client provides PayFast credentials

A live merchant ID, merchant key and passphrase must be supplied before PayFast can be switched out of sandbox mode.

ASSUMPTION

Product data is approved

Product names, pricing, stock counts and images are approved; changes after go-live are treated as separate updates.

EXCLUSION

Hosting and domain setup

Server provisioning, DNS, SSL certificates, email mailboxes and hosting configuration are not included.

EXCLUSION

Payment settlement & accounting

PayFast account activation, reconciliation and charge-back handling remain the client's responsibility.

EXCLUSION

Long-term maintenance SLA

Ongoing updates, support retainers or feature additions after handover are not included.

EXCLUSION

Stock and order management dashboard

Inventory and order fulfilment tooling are out of scope; the checkout creates an order ID only.

NEXT STEP

Acceptance of the attached quotation releases the build. Work is staged as design review, front-end build, back-end and payment integration, then final preview and handover.

03 · STAGED DELIVERY

Four milestones to a live site.

The project is delivered in short, testable milestones so each part of the site can be reviewed before the next is built.

Week 1

Design review & content lock

Confirm the light theme, page structure, product images and PayFast account details. Finalise all copy and pricing.

Week 2

Front-end build

Build Home, Shop, Support and Sign-up with React Router, Tailwind, real images, header, footer and WhatsApp float.

Week 3

Back-end, cart & PayFast

Add phone API, cart state, checkout endpoint, PayFast signature and ITN validation. Wire forms to API endpoints.

Week 4

Preview, QA & handover

Cross-device preview, payment testing, final adjustments and code handover with deployment guidance.

Post-launch

30 days support

Bug fixes, minor tweaks and guidance on switching PayFast from sandbox to live.

04 · WHERE WE GO FROM HERE

Ready to build.

The full investment is detailed in the accompanying quotation. Acceptance starts the staged delivery roadmap above.

What happens next

Sign off the quotation and provide the PayFast merchant credentials. The first deliverable is a working front-end preview, followed by the cart and payment integration, then the final handover and deployment guidance.

Contact

ntuthukosmith10@gmail.com
+27 67 711 5581

Client

Pan Africa Telecom
26 Marconi Drive, Riverside Industrial

NTUTHUKO SMITH · NTUTHUKOSMITH10@GMAIL.COM · +27 67 711 5581